
Section 00010

NOTICE INVITING PROPOSALS
RECEIPT OF PROPOSALS.  Sealed proposals will be received at the office of the 
CITY OF MANTECA

Department of Public Works
1001 West Center Street
Manteca, CA  95337
no later than 3:00 PM on April 10, 2013
DESIGN/BUILDER LICENSING.  Design/Builder, who is the prime entity and signatory of the Agreement, shall have a Class A California Contractor License.
DESCRIPTION OF WORK.  The project will result in the completion of a minimum 2.7 million gallon steel water storage tank with a dedicated booster pump station, piping and standby on-site electrical generation.  The minimum 2.7 million gallons volume is the working water volume and does not include any additional volume needed for head space in the tank.  The work shall include all site improvements and water distribution system improvements necessary for a fully functional tank and booster pump station and as described in the Project Manual.  The Design Builder shall also design and construct the station to accommodate future site development including a new groundwater well (Well 26), groundwater treatment plant for arsenic reduction, expansion of the booster pump station.  For the entire project scope, the Design/Builder shall furnish plans and design calculations prepared and stamped by a California Licensed Civil Engineer, Structural Engineer, Electrical Engineer and/or Architect as appropriate.
The City’s estimate for the work is $5,558,000.

WORK SITE:  The site is located in the southeast area of Manteca, California.  The project site is located along East Atherton Drive, near the intersection of East Woodward Avenue and East Atherton Drive.  Exhibit A to this section provides a vicinity map.
COMPLETION OF DESIGN WORK.  The Final Plans and Specifications are required to be completed, reviewed, and accepted by the City before issuance of a Notice to Proceed For Construction.  No site work will be allowed before all the design plans and specifications are completed, reviewed and accepted by the City.  Design/Builder shall submit to the City a 70% design package within sixty (60) calendar days from the date of the Notice to Proceed – Design Phase.  City will review and provide any comments back to the Design/Builder within seven (7) calendar days of the 70% submittal. At the 70% submittal stage, the Design/Builder may begin issuing equipment and material submitalls for City approval. 100% Design shall be completed within ninety (90) calendar days from the date of the Notice to Proceed - Design Phase.  
COMPLETION OF CONSTRUCTION WORK.  The Final Plans and Specifications are required to be completed, reviewed, and accepted by the City before issuance of a Notice to Proceed For Construction.  No site work will be allowed before all the design plans and specifications are completed, reviewed and accepted by the City.  The construction work shall be substantially completed within two hundred seventy (270) calendar days from the date of the Notice to Proceed - Construction Phase.  Final completion shall be three hundred (300) calendar days from the date of the Notice to Proceed - Construction Phase.

PROPOSED SCHEDULE.  

Request for Proposals released


March 8, 2013

Last Day to submit Questions


April 2, 2013
Last Day City Responds to Questions

April 5, 2013
Proposals Due




April 10, 2013
Selection of Short List



April 15, 2013
Interview of Short List



April 22, 2013
Recommendation for Selection


April 29, 2013
City Council Approves Contract


May 7, 2013
OBTAINING CONTRACT DOCUMENTS.  Contract documents are titled: 

Atherton Drive Water Storage Tank
and Booster Pump Station 

Design Build Project
Contract Documents are only available  for purchase from ARC/StocktonBlue for a non-refundable fee.   Their telephone is (209) 464-8724 and their website is: 
https://order.e-arc.com/arcEOC/Secures/PWELL_PrivateList.aspx?PrjType=pub 
The planholders list is updated when plans are sold.  For more information on how to view the planholders list, call ARC/StocktonBlue at the above phone number.  

INSPECTION OF CONTRACT DOCUMENTS. 
Contract documents may be inspected electrocnically at ARC/StocktonBlue website, https://order.e-arc.com/arcEOC/Secures/PWELL_PrivateList.aspx?PrjType=pub.
PROPOSAL GUARANTEE.  A proposal guarantee in the amount of ten  percent (10%) is required to be submitted with the proposal.  If proposer's proposal is accepted, the proposer will promptly execute the Design Build Agreement, secure payment of workers' compensation insurance and furnish a satisfactory faithful performance bond in the amount of one hundred percent (100%) of the total proposal price and a labor and material bond in the amount of one hundred percent (100%) of the total proposal price.

WAGE RATES.  Pursuant to Section 1773 et. seq., and following, of the California Labor Code, the successful proposer shall pay not less than the prevailing rate of per diem wages as determined by the Director of the California Department of Industrial Relations.  The successful proposer shall post a copy of the determinations at the job site.
WAITING PERIOD BEFORE AWARD.  A waiting period of sixty (60) calendar days from the date of proposal opening to award may be required.  Proposers shall assume full responsibility for the proposed price during this period and make certain the time period is stated in and does not restrict the proposal guarantee.

PROJECT ADMINISTRATION.  All questions relative to this Project prior to the opening of proposals shall be directed to the City.  No telephone calls will be accepted; submit letter, email or fax questions only.  

City of Manteca
Public Works Department

1001 W. Center Street
Manteca, CA  95337
(209) 456-8427,  FAX (209) 923-8940
Attention:  Fernando Ulloa, PE
fulloa@ci.manteca.ca.us
CITY'S RIGHTS RESERVED.  The City reserves the right to reject any and all proposals in its discretion, to waive any informality in a proposal, to reject the proposal of any proposer who has been delinquent or unfaithful in any former contract with the City, and to make awards in the interest of the City.

DATED:   March 8   , 2013
CITY OF MANTECA
_________________________________

Phil Govea, P.E.
Deputy Director of Public Works – Utility Engineering
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